G AT A

मिरा-भाईंदर महानगरपालिका

स्व. इंदिरा गांधी भवन, छत्रपती शिवाजी महाराज मार्ग, भाईंदर (प.), ता.जि.ठाणे 401101 दरध्वनी : 28192828 / 28193028 / 28181183/28181353 / 25145985 फॅक्स : 28197636

// बांधकाम / विद्युत विभाग //

जा.क्र.मनपा/बांधकाम/विद्युत/ १०५) / 2023-24 दि. १२/०८ /2024

प्रति,

मा. सिस्टीम मॅनेजर माहिती तंत्रज्ञान विभाग मिरा भाईंदर महानगरपालिका

> विषय :-मिरा-भाईंदर महानगरपालिका क्षेत्रात मनपा मालकीच्या विविध मालमत्तामध्ये वीज वापरापोटी होणा-या खर्चामध्ये बचत करणेसाठी कॅपेटिव्ह पध्दतीने वीज खरेदी करणे कामी तज्ञ सल्लागार नेमणे. ऑनलाईन स्पर्धात्मक दर मागविणे बाबत.

महोदय,

उपरोक्त विषयांकित मिरा-भाईंदर महानगरपालिका क्षेत्रात मनपा मालकीच्या विविध मालमत्तामध्ये वीज वापरापोटी होणा-या खर्चामध्ये बचत करणेसाठी कॅपेटिव्ह पध्दतीने वीज खरेदी करणे कामी तज्ञ सल्लागार नेमणे. ऑनलाईन स्पर्धात्मक दर मागविणे आवश्यक आहे. सदर कामी सोबत जोडण्यात आलेली कोटेशन नोटीस महानगरपालिकेच्या अधिकृत संकेत स्थळावर प्रसिध्द / upload करण्यात यावी.

(दिपक खांबित) शहर अभियंता

मिरा-भाईंदर महानगरपालिका

PC-3/PJ/2023-24/L-574



MIRA BHAYANDAR MUNICIPAL CORPORATION

PWD / ELECTRICAL DEPARTMENT

TENDER PAPERS FOR

विभागाचे नाव - कार्यकारी अभियंता (बांधकाम / विदयुत),मिरा भाईंदर महानगरपालिका कामाचे नाव - मिरा भाईंदर महानगरपालिकेकडे वीज वापरापोटी होणा-या खर्चामध्ये बचत करणेसाठी कॅपेटिव्ह पध्दतीने वीज खरेदी करणे कामी तज्ञ सल्लागार नेमणे.

मिरा भाईंदर महानगरपालिकेकडे वीज वापरापोटी होणा-या खर्चामध्ये बचत करणेसाठी कॅपेटिव्ह पध्दतीने वीज खरेदी करणे कामी तज्ञ सल्लागार नेमणे या कामी बाजारभावाप्रमाणे दर देण्यात यावेत.

Request for Quatation बाबतचा तपशिल

1. सीलबंद कोटेशन (दर पत्रक) सादर करावयाचा कालावधी -

दि.14/02/2024 ते दि.21/02/2024 सकाळी 10.00 ते सायंकाळी 5.30 पर्यंत (कार्यालयीन कामकाजाचे दिवशो)

2. कोटेशन (दरपत्रक) सीलबंद पाकीटामध्ये स्वीकारण्याचे ठिकाण -

शहर अभियंता यांचे कार्यालय, मुख्य कार्यालय चौथा मजला स्व.इंदिरा गांधी भवन, भाईंदर (प.)

3. पूर्व गणनपत्रक रक्कन (Estimated Cost) -

बी-2 पध्दतीने

4. बयाणा रक्कम (EMD Cost) (1%) -

0.00

5. अनामत रक्कम (Security Deposit)-

0.00

6. एक/दोन लिफाफा (Single/Two Packet)

एक लिफाफा (Single)

7. कामाची म्दत

दोन महिने

8. आवश्यक कागदपत्रे -

Cerficate of incorporations Area, GST, pan card, Experience certificate of Handling Similar Assignment

टीप - 1. कामाचा अनुभव असणे आवश्यक असुन अनुभवाचे प्रमाणपत्र सोबत जोडणे आवश्यक आहे 2. अनु.क्र.2 अन्वये कोटेशनचे सीलबंद पाकीट ऑफ लाईन पध्दतीने स्विकारण्यात येईल. तसेच दि.23/02/2024 रोजी सकाळी 11.00 वाजता प्राप्त झालेले कोटेशनचे सीलबंद लिफाफे ठेकेदार यांचे उपस्थितीत उघडणेत येतील.

सही /-(दिपक खांबित) शहर अभियंता मिरा-भाईंदर महानगरपालिका प्रति,

शहर अभियंता

मिरा भाईंदर महानगरपालिका

विषय- दरपत्रक मिळणेबाबत.

कामाचे नाव-मिरा भाईंदर महानगरपालिकेकडे वीज वापरापोटी होणा-या खर्चामध्ये बचत करणेसाठी कॅपेटिव्ह पध्दतीने वीज खरेदी करणे कामी तज्ञ सल्लागाराचे दरपत्रक (सर्व करासहित) मिळणेबाबत.

कामाचा कालावधी - 02 महिने (दोन महिने)

अ.क्र	कामाचा तपशिल
1.	A. Assistance in feasibility Study
	a. Data Analysis
	 Assessment of power consumption pattern at each
	location along with the assessment of actual demand and
	contract demand.
	Study of the monthly bills from M/S.ADANI ELE.
	MUMBAI. LTD
	 Unit consumption as per time of day (TOD) recorded will
	be used to extract the break-up of continuous demand
	and intermittent demand and load profile will be
	forecasted.
	The analysis will be limited for the demand centres which
	are billed by MSEDCL and are in the name of MBMC
	only.
	b. Assessment of available option for decision to procure
	Power
	Car Tall Transport page page point for any factor of the contract of
	demand, options for power procurement will be
	evaluated in comparison with existing model of
	procuring power from MSEDCL
	Solar Captive Power Plant;
	Solar Wind Hybrid based Captive Power

Plant;

- RTC Power (Renewable + Thermal) based captive power plant;
- Assessment of the captive model in line with the Electricity Act 2003, Electricity Rules 2005 and existing Regulations of the State
- Support with regards to analysis of regulatory aspects in setting up renewable captive power plant and recommended share of power consumption from captive based on the forecasted numbers
- Assessment of the treatment for surplus power under the banking provision
- The pros and cons of setting up a group captive power plant will also be evaluated

b. Assessment of Economic and Financial Feasibility

- Assessment of Cost per unit analysis of existing supply mode vis-à-vis the option of procuring power from Third Party vis-àvis captive model as per regulations.
- Assessment of solar / Wind capacity that can be installed based on the land availability / Demand Load curve/TOD curve /etc
- Formulation of the financial model considering the above option and assessment of the economic and financial feasibility:
- Details of the project including capex and opexcosts in each of the proposed model
- Calculation of landed cost based on transmission charges, wheeling charges
 Cross Subsidy Surcharge, Additional

Surcharge etc under all the assessed options

 Impact of surplus power under captive mechanism and treatment of the same under prevalent Regulations

c. Submission of Report and

Recommendation

Submission of Report including data analysis, all the options studied to optimize the power procurement cost and recommendations thereof

B. Implementation Support

Post approval from the MBMC and based on the option as approved, the Consultant to provide following support for carrying out the implementation of the selected option.

a. Assistance in the selection of Developer

- Formulation of Bid Documents and bid
 Formats including the technical qualification criteria and bid variables,
- Assistance in conducting pre-bid meeting as well as assessment of queries / suggestions of the interested parties and incorporation of the same in the bid documents:
- Review of Technical and Financial Bids and preparation of Bid Evaluation reports,
- Recommendation to MBMC for selection of the eligible Developer
- b. Post Contract award project management services to

MBMC

- Monitoring the overall project implementation activities upto Commissioning of the Plant and power supplied to MBMC
- Monitoring progress of construction activities;
- Preparation of Reports;
- Attending co-ordination and review meetings.

	उपरोक्त	कामासार्ट	ते अ	ाम्ही र.र <u>ु</u>				ु प्रती ग	नहिना	अक्षरी
(र.रु) (सर्व	करासहित)	या	दराने	काम	करणेस	तयार	आहे.

ठेकेदाराचे नाव, स्वाक्षरी व शिक्क्यासहित

सही /(दिपक खांबित)
शहर अभियंता

मिरा-भाईंदर महानगरपालिका

PC-03/2023-24/PJ/L-564